
CANVASS FORM:

Port of Cagayan de Oro

DESCRIPTION QUANTITY UNIT COST

1.0 1.30

Work Description

Materials

Equipment

1 Jack Hammer 1.00              day(s) 1,200.00         1,200.00                    

1 Elf Truck 1.00              day(s) 2,500.00         2,500.00                    

sub-total . . . 3,700.00                    

Manpower

1  Foreman 1.00 day(s) 921.45            921.45                       

3  Unskilled Laborer 1.00 day(s) 513.43            1,540.29                    

1  Minor Tools (10% of Labor Cost) 1.00 lot 246.17            246.17                       

sub-total . . . 2,707.91                    

2.0 5.46

Work Description

Materials

Equipment

1 Minor Tools (10% of Labor Cost) 1.00             492.35 492.35                       

sub-total . . . 492.35                       

Manpower

1 Foreman 2.00             921.45 1,842.90                    

3 Unskilled Laborer 2.00             513.43 3,080.58                    

sub-total . . . 4,923.48                    

3.0 281.47

Work Description

Materials

#16 GI Tie Wire 5.63 kgs 110.00            619.24                       

16mmØ x 6m  def. steel bar 295.55 kgs 50.00              14,777.41                  

sub-total . . . 15,396.65                  

Provide materials, labor, and equipment for the fabrication and installation of reinforcing bars, 

ensuring compliance with project specifications and standards. This includes accurate cutting, 

bending, and placement of reinforcement to guarantee structural integrity and durability.

ESTIMATED INDIRECT COST                       1,692.45 

TOTAL COST OF WORK ITEM 2                       7,108.28 

 Supply,Fabricate and install reinforcement bars  kgs. 

day(s)

ESTIMATED DIRECT COST                       5,415.83 

 Excavate and Backfill of Existing Materials (Manual)  cu.m. 

Provide labor for the manual excavation of the foundation/footing, ensuring precise and accurate 

dimensions. The scope also includes backfilling and proper compaction after the concreting of 

the footing to ensure stability and readiness for the next construction phase.

day(s)

lot

ESTIMATED INDIRECT COST                       2,002.47 

TOTAL COST OF WORK ITEM 1                       8,410.38 

 Demolition and Disposal of Existing Pavement  sq.m. 

 Supply labor and equipment for the removal and chipping off of the existing concrete pavement, 

including the proper disposal of debris, to ensure a clean and prepared site for subsequent work. 

ESTIMATED DIRECT COST                       6,407.91 

Project:  PROPOSED PARKING SHED AT BUILDING 2 

Location:

ITEM UNIT AMOUNT



DESCRIPTION QUANTITY UNIT COSTITEM UNIT AMOUNT

Equipment

1 rebar bender 1.00              day(s) 2,531.00         2,531.00                    

1 bar cutter 1.00              day(s) 1,266.00         1,266.00                    

3,797.00                    

Manpower

1 Foreman 1.00             921.45 921.45                       

2 Skilled Laborer 1.00             666.14 1,332.28                    

3 Unskilled Laborer 1.00             513.43 1,540.29                    

sub-total . . . 3,794.02                    

4.0 2.31

Work Description

Materials

Portland cement (40 kg.) 28.00 bag 310.00            8,680.00                    

Washed sand (S-1) 2.00 cu.m. 1,805.00         3,610.00                    

Crushed gravel (3/4") 3.00 cu.m. 2,150.00         6,450.00                    

Ordinary Plywood (1/2") 4.00 pc. 846.30            3,385.20                    

Rough lumber (co-co) 232.00 bd.ft. 45.00              10,440.00                  

Common Wire Nails 5.00 kg. 80.00              400.00                       

sub-total . . . 32,965.20                  

Equipment

1 One-Bagger Concrete Mixer 2.00 day(s) 1,454.45         2,908.90                    

sub-total . . . 2,908.90                    

Manpower

1 Foreman 2.00             921.45 1,842.90                    

4 Skilled Labor 2.00             666.14 5,329.12                    

7 Unskilled Labor 2.00             513.43 7,188.02                    

sub-total . . . 14,360.04                  

5.0 1200.06

Work Description

Materials

75mm #20 gi  pipe post 11.00 pc 6,452.00         70,972.00                  

50mm # 20 gi pipe post 8.00 pc 3,536.00         28,288.00                  

38mm #20 gi pipe post 8.00 pc 2,662.00         21,296.00                  

12mm ms steel plate 2.00 pc 12,085.00       24,170.00                  

1/8mm Welding Rod - 6012 ( 5 kls.) 5.00 box 880.00            4,400.00                    

L 16mmx200mm anchor bolt set 40.00 pc 254.00            10,160.00                  

epoxy primer gray 2.00 gal 1,028.00         2,056.00                    

 epoxy reducer 1.00 gal 711.00            711.00                       

sub-total . . . 162,053.00                

Provide materials, labor, and equipment for the supply, fabrication, and installation of G.I. posts 

and rafters. The scope also includes surface preparation and the application of protective 

coatings, including epoxy primer gray, to ensure durability and resistance to corrosion, in 

compliance with project standards and specifications.

TOTAL COST OF WORK ITEM 4                     65,932.33 

 Supply,Fabricate and Install GI Post and Rafter  kgs 

days

days

ESTIMATED DIRECT COST                     50,234.14 

ESTIMATED INDIRECT COST                     15,698.19 

 Supply and Place Concrete for footing,column, pedestal and wheelstop  cu.m 

Provide materials, labor, and equipment for the concreting of footings, columns, pedestals, and 

wheel stops. This scope includes the supply and installation of formwork and scaffolding, 

ensuring precision, structural stability, and adherence to project specifications throughout the 

construction process.

day(s)

ESTIMATED DIRECT COST                     22,987.67 

ESTIMATED INDIRECT COST                       7,183.65 

TOTAL COST OF WORK ITEM 3                     30,171.32 

day(s)

day(s)

day(s)



DESCRIPTION QUANTITY UNIT COSTITEM UNIT AMOUNT

Equipment

1 Welding Machine 7.00              day(s)          3,128.00 21,896.00                  

sub-total . . . 21,896.00                  

Manpower

1 Foreman 7.00             921.45 6,450.15                    

2 Skilled Laborer 7.00             666.14 9,325.96                    

6 Unskilled Laborer 7.00             513.43 21,564.06                  

sub-total . . . 37,340.17                  

6.0 1141.32

Work Description

Materials

12.5mm #20 gi  pipe post 11.00 pc 1,238.00         13,618.00                  

25mm # 20 gi pipe post 30.00 pc 1,679.00         50,370.00                  

38mm #20 gi pipe post 25.00 pc 2,662.00         66,550.00                  

1/8mm Welding Rod - 6012 ( 5 kls.) 1.00 box 880.00            880.00                       

epoxy primer gray 2.00 gal 1,028.00         2,056.00                    

epoxy reducer 1.00 gal 711.00            711.00                       

-                                                                                                        sub-total . . . 134,185.00                

Equipment

1 Welding Machine 6.00              day(s)          3,128.00 18,768.00                  

sub-total . . . 18,768.00                  

Manpower

1 Foreman 6.00             921.45 5,528.70                    

2 Skilled Laborer 6.00             666.14 7,993.68                    

6 Unskilled Laborer 6.00             513.43 18,483.48                  

sub-total . . . 32,005.86                  

7.0 1155.54

Work Description

Materials

1/8mm Welding Rod - 6012 ( 5 kls.) 3.00 box 880.00            2,640.00                    

10mm sag rod 10.00 pc 149.00            1,490.00                    

100x50x1.2mm c-purlins 60.00 pc 959.00            57,540.00                  

38mmx38mmx 3mm angle bar 30.00 pc 761.00            22,830.00                  

epoxy primer gray 3.00 gal 1,028.00         3,084.00                    

epoxy reducer 1.00 gal 711.00            711.00                       

sub-total . . . 88,295.00                  

Provide materials, labor, and equipment for the supply, fabrication, and installation of 

100x50x1.2mm C-purlins and fascia frames constructed using 38mm x 38mm x 3mm angle bars, 

reinforced with 10mmØ steel plain sag rods. The scope also includes surface preparation and the 

application of an epoxy primer gray, to ensure structural integrity, corrosion resistance, and 

compliance with project specifications.

 Supply,Fabricate and Install C-Purlins and Fascia Frame  kgs 

 Supply, Fabricate and Install Steel lateral truss  kgs 

Provide materials, labor, and equipment for the supply, fabrication, and installation of G.I. steel 

lateral trusses. This includes also the surface preparation and the application of an epoxy primer 

gray to ensure enhanced durability, corrosion resistance, and adherence to project specifications.

day(s)

ESTIMATED INDIRECT COST                     69,152.94 

TOTAL COST OF WORK ITEM 5                    290,442.11 

day(s)

day(s)

ESTIMATED DIRECT COST                    184,958.86 

ESTIMATED INDIRECT COST                     57,799.71 

TOTAL COST OF WORK ITEM 6                    242,758.57 

day(s)

day(s)

day(s)

ESTIMATED DIRECT COST                    221,289.17 



DESCRIPTION QUANTITY UNIT COSTITEM UNIT AMOUNT

Equipment

1 Welding Machine 6.00              day(s)          3,128.00 18,768.00                  

sub-total . . . 18,768.00                  

Manpower

1 Foreman 6.00             921.45 5,528.70                    

2 Skilled Laborer 6.00             666.14 7,993.68                    

6 Unskilled Laborer 6.00             513.43 18,483.48                  

sub-total . . . 32,005.86                  

8.0 200.00

Work Description

Materials

Pre-Painted rib roofing type 66.00 pc 787.12            51,949.92                  

blind rivets 3/16" 8.00 box 280.00            2,240.00                    

Drill Bit 3/16 10.00 pc 160.00            1,600.00                    

Pre-Painted flashing 35.00 pc 392.00            13,720.00                  

sub-total . . . 69,509.92                  

Equipment

1 Minor tools (10 % of labor cost) 1.00              lot          2,655.81 2,655.81                    

sub-total . . . 2,655.81                    

Manpower

1 Foreman 7.00             921.45 6,450.15                    

2 Skilled Laborer 7.00             666.14 9,325.96                    

3 Unskilled Laborer 7.00             513.43 10,782.03                  

sub-total . . . 26,558.14                  

9.0 1.00

Work Description

Materials

1x40w  Flourescent Fixture aluminum louver 5.00 set 950.00            4,750.00                    

Three Gang Switch 1.00 pcs 311.58            311.58                       

Two Gang Swith 1.00 pcs 208.00            208.00                       

3.5mm thw 4.00 roll 3,668.89         14,675.56                  

25mm dia RSC Pipe 17.00 pcs 240.00            4,080.00                    

25mm dia RSC Coupling 6.00 pcs 9.00                54.00                         

25mm dia RSC elbow 4.00 pcs 30.00              120.00                       

25mm dia RSC Clamp 10.00 pcs 18.00              180.00                       

Electrical Tape 7.00 pcs 31.00              217.00                       

Utility box 5.00 pcs 32.00              160.00                       

sub-total . . . 24,756.14                  

Provide materials, labor, and equipment for the supply and installation of 40W fluorescent 

fixtures with aluminum louvers, including associated switches and outlets. All electrical wiring 

shall be securely enclosed in standard RSC conduits to ensure safety, durability, and compliance 

with applicable electrical standards and project specifications.

                    98,723.87 

ESTIMATED INDIRECT COST                     30,851.24 

TOTAL COST OF WORK ITEM 8                    129,575.11 

 Supply and Install electrical materials  l.s 

Provide materials, labor, and equipment for the supply and installation of pre-painted roofing 

sheets and pre-painted flashing. This includes ensuring proper alignment, secure fastening, and 

adherence to project specifications to achieve a durable, weather-resistant, and aesthetically 

pleasing finish.

day(s)

day(s)

day(s)

ESTIMATED DIRECT COST

 Suply and Install Pre-Painted Roofing  sq.m 

day(s)

day(s)

day(s)

ESTIMATED DIRECT COST

                   182,527.93 

                   139,068.86 

ESTIMATED INDIRECT COST                     43,459.07 

TOTAL COST OF WORK ITEM 7



DESCRIPTION QUANTITY UNIT COSTITEM UNIT AMOUNT

Equipment

1 Minor Tols (10% of Labor Cost) 1.00              lot             656.12 656.12                       

sub-total . . . 656.12                       

Manpower

1 Foreman 2.00             921.45 1,842.90                    

2 Skilled Laborer 2.00             666.14 2,664.56                    

2 Unskilled Laborer 2.00             513.43 2,053.72                    

sub-total . . . 6,561.18                    

TOTAL BID AMOUNT . . . . . . .           998,891.18 

                    31,973.44 

ESTIMATED INDIRECT COST                       9,991.71 

TOTAL COST OF WORK ITEM 9                     41,965.15 

day(s)

day(s)

day(s)

ESTIMATED DIRECT COST


