
Project:

Location: Port of Cagayan de Oro

#REF!

QUANTITY UNIT UNIT COST AMOUNT

1. 1.00                 LOT

Work Description

Materials

NONE

Equipment

NONE

1 - Portable grinder 8.00                 days

1 - Elf/Truck 3.00                 days

Manpower

1 - Foreman 8.00                 days

2 - Carpenter 8.00                 days

4 - Non Skilled Laborer 8.00                 days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.    P

2. 31.50               SQ.M.

Work Description

Concrete and Masonry Works

Materials

Cement 76.00               bag

Gravel, 3/4" 1.50                 cu.m.

Sand, Washed 1.10                     cu.m.

Rebars 136.33                 kg.

Plywood, 1/2" 2.00                     sheet

Lumber, Coco 115.00                 bd.ft.

Nails, CWN 3.50                     kls

Tie Wire 2.00                     kls

4" CHB 225.00                 pcs.

Equipment

1 - Concrete Mixer, 1-Bagger 6.00                  days

1 - Vibrator 3.00                  days

Manpower

1 - Foreman 7.00                  days

2 - Mason 8.50                  days

2 - Carpenter 7.00                  days

2 - Non Skilled Worker 7.00                  days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 2.    P

3. 14.00               SQ.M.

Work Description

Roofing Extension

Materials

Roofing Sheet, Rib-Type 16.50               l.m.

Gutter, Pre-fabricated 11.00               l.m.

Fascia Board 11.00               l.m.

Tek screw 38.00               pc.

C- Purlins, 38x100x1.2x3m 8.00                 length 

Equipment

1 - Metal Cutter 9.00                  days

1 - Portable grinder 9.00                  days

Manpower

1 - Foreman 9.00                  days

2 - Installer 9.00                  days

2 - Non Skilled Worker 9.00                  days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 3.    P

Concrete and Masonry Works

Maintenance/Improvement of Amenity Building #3 and Storage Area (MPF-MOC-17-2025)

#REF!

ITEM DESCRIPTION

Removal and Disposal of Dilapidated Floor Tiles, Ceiling, Wooden Doors, 

Window Jambs, Wooden Partition, and Masonry Walls

Removal and Disposal of Dilapidated Floor Tiles, Ceiling, Wooden Doors, Window 

Jambs, Wooden Partition, and Masonry Walls

Roofing Extension



4. 40.50               SQ.M.

Work Description

Replacement of Dilapidated Tiles

Materials

Floor Tiles, ceramic, 400x400 260.00             pc.

Cement, Pozzolan, 40 kg/bag 13.00               bag

Sand, Washed 0.70                 cu.m.

Tile adhesive, 25 kg/bag 5.00                 bag

Tile grout 5.00                 pouch

Equipment

1 - Tile Cutter 6.00                  days

Manpower

1 - Foreman 6.00                  days

2 - Tile Setter 6.00                  days

1 - Non Skilled Worker 6.00                  days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 4.    P

5. 42.00               SQ.M.

Work Description

Replacement of Dilapidated Wooden Ceiling, Window Jambs and 

Partition, Flush Doors

Materials

Rectangular Tube, Steel 4.00                 length

Plywood, Marine, 12mm thk 8.00                 sheet

Ceiling Board, Hardelite, 12mm thk. 16.00               sheet

Hardelite Nails 5.00                 kilo

Blind Rivets 3.00                 box

Nails, CWN 2.00                 kl

Flush Doors, wooden, with door knob 2.00                 unit

Equipment

NONE

1 - Portable grinder 8.00                  days

Manpower

1 - Foreman 8.00                  days

2 - Carpenter 8.00                  days

2 - Non Skilled Worker 8.00                  days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 5.    P

6. 292.80             SQ.M.

Work Description

Painting and Repainting Works

Materials

Paint, Flat Wall latex, Non-Gloss 17.00               gal.

Paint, Primer 17.00               gal.

Joint Sealer 1.00                 gal.

Thinner 12.00               can

Roller Brush with plate 6.00                 set

Sand Paper 20.00               pc

Brush 6.00                 pc

Equipment

2 - Steel ladder 4.00                  days

Manpower

1 - Foreman 4.00                  days

2 - 'Painter 4.00                  days

4 - Non Skilled Worker 4.00                  days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 6.    P

AMOUNT IN WORDS :

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

Replacement of Dilapidated Tiles

Replacement of Dilapidated Wooden Ceiling, Window Jambs and Partition, 

Flush Doors

Painting and Repainting Works


