
Project:

Location: Port of Benoni

#REF!

QUANTITY UNIT UNIT COST AMOUNT

1. 1.00                 LOT

Work Description

Materials

Personnel Protective Equipment:

     - Hard Hats 13.00               pc.

     - Gloves (rubberized) 13.00               pc.

     - Safety Glasses/Goggles (clear) 13.00                   pc.

     - Long sleeve T-shirt 13.00                   pc.

     - Safety Shoes 13.00                   pair

     - Safety Vest 13.00                   pc.

Safety devices:

     - Barricades 1.00                     lot

     - Warning signs (Signages) 1.00                     lot

Medical and first aid 1.00                     lot

Equipment

NONE

Manpower

NONE

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.    P

2. 1.00                 LOT

Work Description

Materials

NONE

Equipment

NONE

Manpower

1 - Foreman 2.00                     days

5 - Unskilled Laborer 2.00                     days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 2.    P

3. 1.00                 LOT

Work Description

Materials

Epoxy Primer White, EPOP-150 6.00                 Gal.

Automotive Lacquer Yellow 6.00                 Gal.

Quick Dry Enamel Black 1.00                     Gal.

Epoxy Reducer 2.00                     Gal.

Baby Roller Cotton 2.00                     Pc.

2" Paint Brush 1.00                     Pc.

7" Paint Roller w/ Tray 2.00                     Set

Brush 12L Bristle 1.00                     Pc.

Paint Thinner 1.00                     Gal.

8" dia. Waste Pad 0.50                     Kilo

Rust Converter 2.00                     Gal.

Lacquer Thinner 4.00                     Gal.

Derusting and cleaning of bollards

Supply of Labor and Equipment for the Derusting, and cleaning of 

Bollards

Repainting  and numbering of bollards

Supply of Materials, Labor and Equipment for Repainting and Renumbering of Bollards

Repainting and Renumbering of Bollards, Port of Benoni (MPF-MOC-36-2025)

#REF!

ITEM DESCRIPTION

Provide Construction Safety and Health Program in the execution 

Provide Construction Safety and Health Program in the execution of the 

project



Equipment

NONE

Manpower

1 - Foreman 4.00                 days

3 - Skilled Laborer 4.00                 days

4 - Unskilled Laborer 3.00                 days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 3.    P

AMOUNT IN WORDS :
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