
Project:

Location: Port of Balbagon

#REF!

QUANTITY UNIT UNIT COST AMOUNT

1.01 9.76                 SQ.M.

Work Description

Materials

Steel Channel, 100mmx50mmx4mm thk x 6mL 5.00                 length

Angle Bar, 75mmx75mmx4mm thk x 6mL 3.00                 length

Cutting Disc, 400mmØ 1.00                     pc.

Welding Rod, 1/8" x 6012 7.00                     kilo

Grinding Disc, 100mmØ 4.00                     pc.

Equipment

1 - Welding Machine 3.00                     days

1 - Wheel bar Cutter 2.00                     days

1 - Portable Grinder 2.00                     days

Manpower

1 - Foreman 3.00                     days

1 - Fabricator 3.00                     days

1 - Welder 3.00                     days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.01    P

1.02 43.44               SQ.M.

Work Description

Materials

Angle Bar, 50x50x4mmx6mL 3.00                     length

Angle Bar, 38x38x3mmx6mL 11.00                   length

Angle Bar, 25x25x3mmx6mL 24.00                   length

Cutting Disc, 400mmØ 1.00                     pc.

Welding Rod, 1/8" x 6012 9.50                 kilo

Grinding Disc, 100mmØ 4.00                     pc.

Barrel Bolt, assembly 1.00                 set

Equipment

1 - Welding Machine 3.00                     days

1 - Wheel bar Cutter 2.00                     days

1 - Portable Grinder 2.00                     days

Manpower

1 - Foreman 3.00                     days

1 - Fabricator 3.00                     days

1 - Welder 3.00                     days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.02    P

1.03 20.80               SQ.M.

Work Description

Materials

Angle Bar, 50x50x4mmx6mL 5.00                 length

C-Purlins, 50x75x1.2mm thk. 10.00               length

Cutting Disc, 400mmØ 2.00                     pc.

Welding Rod, 1/8" x 6012 9.50                     kilo

Grinding Disc, 100mmØ 4.00                     pc.

Equipment

1 - Welding Machine 4.00                     days

1 - Wheel bar Cutter 2.00                     days

1 - Portable Grinder 2.00                     days

Girt, Walling, Partitions, and Doors

Roof Framing

Supply of Materials, Labor, and Equipment for the Materials Recovery Facility (MPF-MOC-46-2025)

#REF!

ITEM DESCRIPTION

Posts and Base Floor Framing



Manpower

1 - Foreman 4.00                 days

1 - Fabricator 4.00                 days

1 - Welder 4.00                 days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.03    P

2.00 9.76                 SQ.M.

Work Description

Materials

Plyboard, 1.2m x 2.4m x 25mm thk. 4.00                 sheet

 Angle bar, 38x38x3mmthk. X 6mL 3.00                 length

Welding Rod, 1/8" x 6012 1.50                     kilo

Grinding Disc, 100mmØ 2.00                     pc.

Equipment

1 - Welding Machine 2.00                     days

1 - Cutting Outfit 2.00                     days

1 - Portable Grinder 2.00                     days

Manpower

1 - Foreman 2.00                  days

1 - Fabricator 2.00                  days

1 - Welder 1.00                  day

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 2.    P

3. 17.68               L.M.

Work Description

Materials

Roofing Sheet, 0.4mm thk., Rib-Type, Pre-Painted 20.80               l.m.

Ridge Roll, Pre-bended, Pre-painted, 2.4mL 3.00                 length

Teck Screw, 1/8" x 1 1/2 132.00             pc.

Blind Rivets 0.50                 box

Equipment

1 - Portable Grinder 2.00                     days

1 - Electric Drill 2.00                     days

Manpower

1 - Foreman 2.00                  days

2 - Carpenter 2.00                  days

2 - Unskilled Laborer 2.00                  days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 3.    P

4. 41.06               SQ.M.

Work Description

Materials

Steel Matting 1.20x2.40x3mm thk wire, 50mm sq. hole 11.00               sheet

Metal Sheet, Pre-painted, Rib-Type, 0.4mmthk x 1mW 14.00               l.m.

Teck Screw, 1/8" x 1 1/2 160.00             pc.

Welding Rod 3.00                 kl.

Equipment

1 - Portable Grinder 2.00                     days

1 - Electric Drill 2.00                     days

Manpower

1 - Foreman 3.00                  days

2 - Installer 3.00                  days

1 - Welder 3.00                  days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 4.    P

Roofing

Steel Matting and Metal Sheet Walling

Flooring



5. 1.00                 LOT

Work Description

Materials

Plywood, Marine, 6mm thk. 3.00                 sheets

 Paint, Enamel 1.00                 gal

Equipment

NONE

Manpower

1 - Carpenter 1.00                  day

2 - Painter 1.00                  day

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 5.    P

AMOUNT IN WORDS :

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

Signages/Marking


