CANVASS FORM:

Project:

Location:

ITEM

1.0 Demolition and Disposal of Existing Pavement

PROPOSED PARKING SHED AT BUILDING 2

Port of Cagayan de Oro

DESCRIPTION

Work Description

Materials

Equipment

Manpower

2.0 Excavate and Backfill of Existing Materials (Manual)

QUANTITY UNIT UNIT COST

1.30 sq.m.

Supply labor and equipment for the removal and chipping off of the existing concrete pavement,
including the proper disposal of debris, to ensure a clean and prepared site for subsequent work.

1 Jack Hammer

1 EIf Truck

1 Foreman

3 Unskilled Laborer
1 Minor Tools (10% of Labor Cost)

Work Description

Materials

Equipment

Manpower

1.00 day(s)

AMOUNT

1.00 day(s)

sub-total . . .

1.00 day(s)

1.00 day(s)

1.00 lot

sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 1

5.46 cu.m.

Provide labor for the manual excavation of the foundation/footing, ensuring precise and accurate
dimensions. The scope also includes backfilling and proper compaction after the concreting of
the footing to ensure stability and readiness for the next construction phase.

1 Minor Tools (10% of Labor Cost)

1 Foreman
3 unskilled Laborer

3.0 Supply,Fabricate and install reinforcement bars

Work Description

Materials

sub-total . . .

1.00 lot
2.00 day(s)
2.00 day(s)

sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 2

281.47 kgs.

Provide materials, labor, and equipment for the fabrication and installation of reinforcing bars,
ensuring compliance with project specifications and standards. This includes accurate cutting,
bending, and placement of reinforcement to guarantee structural integrity and durability.

#16 Gl Tie Wire

16mm@ x 6m def. steel bar

5.63 kgs

295.55 kgs

sub-total . . .




ITEM

Equipment

Manpower

4.0 Supply and Place Concrete for footing,column, pedestal and wheelstop

DESCRIPTION

1 rebar bender
1 bar cutter

1 Foreman

2 Skilled Laborer
3 Unskilled Laborer

Work Description

Materials

Equipment

Manpower

QUANTITY UNIT UNIT COST

1.00 day(s)
1.00 day(s)

1.00 day(s)

AMOUNT

1.00 day(s)

1.00 day(s)

sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 3

2.31 cu.m

Provide materials, labor, and equipment for the concreting of footings, columns, pedestals, and
wheel stops. This scope includes the supply and installation of formwork and scaffolding,
ensuring precision, structural stability, and adherence to project specifications throughout the

construction process.

Portland cement (40 kg.)
Washed sand (S-1)
Crushed gravel (3/4")
Ordinary Plywood (1/2")
Rough lumber (co-co)
Common Wire Nails

1 One-Bagger Concrete Mixer

1 Foreman
4 Skilled Labor
7 Unskilled Labor

5.0 Supply,Fabricate and Install Gl Post and Rafter

Work Description

Materials

28.00 bag

2.00 cu.m.

3.00 cu.m.

4.00 pc.

232.00 bd.ft.

5.00 kg.

sub-total . . .

2.00 day(s)

sub-total . . .

2.00 day(s)

2.00 days

2.00 days

sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 4

1200.06 kgs

Provide materials, labor, and equipment for the supply, fabrication, and installation of G.I. posts
and rafters. The scope also includes surface preparation and the application of protective
coatings, including epoxy primer gray, to ensure durability and resistance to corrosion, in

compliance with project standards and specifications.

75mm #20 gi pipe post

50mm # 20 gi pipe post

38mm #20 gi pipe post

12mm ms steel plate

1/8mm Welding Rod - 6012 ( 5 kis.)
L 16mmx200mm anchor bolt set
epoxy primer gray

epoxy reducer

11.00 pc

8.00 pc

8.00 pc

2.00 pc

5.00 box

40.00 pc

2.00 gal

1.00 gal

sub-total . . .




ITEM DESCRIPTION QUANTITY UNIT UNIT COST
Equipment
1 Welding Machine 7.00 day(s)
sub-total . . .
Manpower
1 Foreman 7.00 day(s)
2 Skilled Laborer 7.00 day(s)
6 Unskilled Laborer 7.00 day(s)
sub-total . . .
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 5
6.0 Supply, Fabricate and Install Steel lateral truss 1141.32 kgs

AMOUNT

Work Description

Materials
12.5mm #20 gi pipe post 11.00 pc
25mm # 20 gi pipe post 30.00 pc
38mm #20 gi pipe post 25.00 pc
1/8mm Welding Rod - 6012 ( 5 kis.) 1.00 box
epoxy primer gray 2.00 gal
epoxy reducer 1.00 gal
- sub-total . . .
Equipment
1 Welding Machine 6.00 day(s)
sub-total . . .
Manpower
1 Foreman 6.00 day(s)
2 Skilled Laborer 6.00 day(s)
6 Unskilled Laborer 6.00 day(s)
sub-total . . .
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 6
7.0 Supply,Fabricate and Install C-Purlins and Fascia Frame 1155.54 kgs

Provide materials, labor, and equipment for the supply, fabrication, and installation of G.I. steel
lateral trusses. This includes also the surface preparation and the application of an epoxy primer
gray to ensure enhanced durability, corrosion resistance, and adherence to project specifications.

Work Description

Materials

Provide materials, labor, and equipment for the supply, fabrication, and installation of
100x50x1.2mm C-purlins and fascia frames constructed using 38mm x 38mm x 3mm angle bars,
reinforced with 10mm@ steel plain sag rods. The scope also includes surface preparation and the
application of an epoxy primer gray, to ensure structural integrity, corrosion resistance, and
compliance with project specifications.

1/8mm Welding Rod - 6012 ( 5 kis.) 3.00 box
10mm sag rod 10.00 pc
100x50x1.2mm c-purlins 60.00 pc
38mmx38mmx 3mm angle bar 30.00 pc
epoxy primer gray 3.00 gal
epoxy reducer 1.00 gal

sub-total . . .




ITEM

Equipment

Manpower

DESCRIPTION

1 Welding Machine

1 Foreman
2 Skilled Laborer
6 Unskilled Laborer

8.0 Suply and Install Pre-Painted Roofing

Work Description

Materials

Equipment

Manpower

QUANTITY UNIT UNIT COST

AMOUNT

6.00 day(s)
sub-total . . .
6.00 day(s)
6.00 day(s)
6.00 day(s)
sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 7

200.00 sg.m

Provide materials, labor, and equipment for the supply and installation of pre-painted roofing
sheets and pre-painted flashing. This includes ensuring proper alignment, secure fastening, and
adherence to project specifications to achieve a durable, weather-resistant, and aesthetically

pleasing finish.

Pre-Painted rib roofing type
blind rivets 3/16"

Drill Bit 3/16

Pre-Painted flashing

1 Minor tools (10 % of labor cost)

1 Foreman
2 Skilled Laborer
3 Unskilled Laborer

9.0 Supply and Install electrical materials

Work Description

Materials

66.00 pc

8.00 box

10.00 pc

35.00 pc

sub-total . . .

1.00 lot

sub-total . . .

7.00 day(s)

7.00 day(s)

7.00 day(s)

sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 8

1.00 l.s

Provide materials, labor, and equipment for the supply and installation of 40W fluorescent
fixtures with aluminum louvers, including associated switches and outlets. All electrical wiring
shall be securely enclosed in standard RSC conduits to ensure safety, durability, and compliance

with applicable electrical standards and project specifications.

1x40w Flourescent Fixture aluminum louver

Three Gang Switch

Two Gang Swith

3.5mm thw

25mm dia RSC Pipe
25mm dia RSC Coupling
25mm dia RSC elbow
25mm dia RSC Clamp
Electrical Tape

Utility box

5.00 set

1.00 pcs

1.00 pcs

4.00 roll

17.00 pcs

6.00 pcs

4.00 pcs

10.00 pcs

7.00 pcs

5.00 pcs

sub-total . . .




ITEM

Equipment

Manpower

DESCRIPTION

1 Minor Tols (10% of Labor Cost)

1 Foreman
2 Skilled Laborer
2 Unskilled Laborer

QUANTITY UNIT UNIT COST

AMOUNT

1.00 lot
sub-total . . .
2.00 day(s)
2.00 day(s)
2.00 day(s)
sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 9

TOTAL BID AMOUNT . ......




