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TECHNICAL SPECIFICATIONS 

TERMS OF REFERENCE 

Repainting and Renumbering of Bollards at Baseport, Port of Cagayan de Oro 

(MPF-MOC-01-2025) 

A. DESCRIPTION 

The project aims to repaint and renumber the bollards to improve their visibility for 
incoming vessels, making it easier for ship captains to identify their designated berthing 
areas. Additionally, the project seeks to enhance the overall functionality of the facility, 
providing greater convenience and comfort for ship captains and their crew members. 

B. SCOPE OF WORKS 

The supplier/contractor shall undertake the project in accordance with accepted industry 
standards and procedures. 

The services to be rendered by the supplier shall include, but not be limited to, the 
following: 

1. Consultation: Consult with the Authority, through the Engineering Services 
Division Technical Staff, to ascertain the objectives and requirements of the 
services and confirm such requirements with the Authority. 

2. Site Inspection: Conduct ocular inspection and actual measurement at the site. 
3. Supply of Materials, Labor, and Equipment for the following scope of work: 

DESCRIPTION OF WORK UNIT QUANTITY 

1. Provide Construction Safety and Health Program in the 
execution of the project 

Lot 1 

Provide labor and equipment for the implementation of the 
Construction Safety and Health Program, including the provision 
of personal protective equipment (PPE), safety signage, 
barricades, medical and first aid, and other related items to 
ensure the safety of both workers and port users within the port 
premises. 

  

   

2. Derusting and cleaning of bollards Lot 1 

Provide labor, materials, and equipment for the derusting and 
cleaning of bollards located at Lagoon 1–2 and Berths 1–10. 
Ensure thorough cleaning procedures are followed to prevent 
rust debris and chemical residues from entering the sea. 

  

   

3. Repainting  and numbering of bollards Lot 1 

Provide materials, labor, and equipment for the repainting of 
bollards. Ensure that the identification numbers are large (with a 
height of 8 inches) and bold for clear visibility from approaching 
vessels. Apply a three-layer coating of paint, allowing each layer 
to dry completely before applying the next, to enhance durability 
and prevent peeling caused by contact with anchoring ropes. 
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C. MATERIALS INVOLVED IN THE PROJECT 
 

Epoxy Primer White, EPOP-150 
Epoxy Enamel Lemmon Yellow-LA-230 
Quick Dry Enamel Black 
Epoxy Reducer 
Baby Roller Cotton 
2" Paint Brush 
7" Paint Roller w/ Tray 
Brush 12L Bristle 
Paint Thinner 
8" dia. Waste Pad 
Rust Converter 
Lacquer Thinner 

 
D. LABOR COMPONENT 

1. Foreman 
2. Sign Painter 
3. Painter/labor 

E. EQUIPMENT 

None   
 
D. TIMETABLE 

The supplier/contractor shall commence activities on the day following receipt of the 
Notice to Proceed. The mobilization, supply, and delivery of materials, as well as the 
required work, must be completed within Forty-five (45) calendar days from the 
commencement of activities. Additionally, the supplier/contractor shall immediately 
submit the Pert/CPM and Bar Chart Schedules for the project to the ESD Office. 

E. FIRM AND STAFF REQUIREMENTS 

The supplier/contractor shall be responsible for ensuring the timely completion of the 
project and shall have personnel with adequate technical background, experience, and 
capability. 

The supplier/contractor shall provide the minimum appropriate personal protective 
equipment (PPE) such as hard hats, reflectorized vests, working shoes, face masks, and 
face shields, and shall provide disinfecting solutions such as alcohol and sanitizers to 
their staff and crew. 

F. SCHEDULE OF PAYMENTS 

All payments shall be processed only upon completion and issuance of a Certificate of 
Completion and Acceptance, subject to accounting and auditing rules and regulations. 

G. BUDGET 

The Approved Budget of the Contract for the project for the Repainting and 
Renumbering of Bollards at Baseport, Port of Cagayan de Oro (MPF-MOC-01-2025) 
is Four Hundred Thirty-seven Thousand Six Hundred Forty-four and 00/100 Pesos (₱ 
437,644.00). 
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H. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS 

The contract for the Proposed Parking Shed at Building 2, Port of Cagayan de Oro shall 
be procured through Small Value Procurement, in accordance with Section 53.9 and 
Annex “H” of the 2016 Revised Implementing Rules and Regulations of RA 9184. 

Interested bidders must submit their proposals on or before May 19, 2025, at 8:30 A.M, at 
the address provided. Prospective bidders will be evaluated based on a non-discretionary 
“pass/fail” criterion, and shall submit the updated/renewed printed copies of the following 
documents as part of the technical/financial proposal/envelope: 

Technical Proposal: 

• PhilGEPS Certificate of Registration, with corresponding Annexes 
• Certificate of Registration from SEC/DTI whichever is applicable 
• Valid Mayor’s Permit 
• PCAB License 
• Income/Business Tax Return 
• Omnibus Sworn Statement 

Financial Proposal: 

• Duly accomplished, Request for Quotation 

 

 

Prepared by:  Recommending Approval: 
   
   

MARC M. AVELLANA 
Supervising Engineer A 

 
ANTONIO M. TORCINO, JR. 

OIC - ESD-Manager 
   
 Approved:  
   
   

FERNANDO B. MAPALO, JR. 
Acting Port Manager 

 

  

   
   

   

 


