
Project:

Location: Port of Cagayan de Oro

#REF!

QUANTITY UNIT UNIT COST AMOUNT

1. 1.00                LOT

Work Description

Materials

Personnel Protective Equipment:

     - Hard Hats 13.00              pc.

     - Gloves (rubberized) 13.00              pc.

     - Safety Glasses/Goggles (clear) 13.00                    pc.

     - Long sleeve T-shirt 13.00                    pc.

     - Safety Shoes 13.00                    pair

     - Safety Vest 13.00                    pc.

Safety devices:

     - Barricades 1.00                      lot

     - Warning signs (Signages) 1.00                      lot

Medical and first aid 1.00                      lot

Equipment

NONE

Manpower

NONE

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.    P

2. 1.00                LOT
Work Description

Materials

NONE

Equipment

NONE

Manpower

1 - Foreman 12.00                    days

5 - Unskilled Laborer 12.00                    days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 2.    P

3. 1.00                LOT
Work Description

Materials

Epoxy Primer White, EPOP-150- (2 coats) 35.00              Gal.

Automotive Lacquer Yellow - (3 coats) 35.00              Gal.

Quick Dry Enamel Black 2.00                      Gal.

Epoxy Reducer 8.00                      Gal.

Baby Roller Cotton 10.00                    Pc.

2" Paint Brush 5.00                      Pc.

7" Paint Roller w/ Tray 10.00                    Set

Brush 12L Bristle 3.00                      Pc.

Paint Thinner 4.00                      Gal.

8" dia. Waste Pad 3.00                      Kilo

Rust Converter 12.00                    Gal.

Lacquer Thinner 20.00                    Gal.

Derusting and cleaning of bollards

Supply of Labor and Equipment for the Derusting, and cleaning of 

Bollards

Repainting  and numbering of bollards

Supply of Materials, Labor and Equipment for Repainting and Renumbering of 

Bollards

Repainting and Renumbering of Bollards at Baseport (MPF-MOC-01-2025)

#REF!

ITEM DESCRIPTION

Provide Construction Safety and Health Program in the execution 

Provide Construction Safety and Health Program in the execution of 

the project



Equipment

NONE

Manpower

1 - Foreman 18.00              days

3 - Sign Painter 18.00              days

4 - Painter 12.00              days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 3.    P

AMOUNT IN WORDS :
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