Project: Maintenance/Improvement of Amenity Building #3 and Storage Area (MPF-MOC-17-2025)

Location: Port of Cagayan de Oro
ITEM DESCRIPTION QUANTITY UNIT UNIT COST
1. Removal and Disposal of Dilapidated Floor Tiles, Ceiling, Wooden Doors, 1.00 LOT

Window Jambs, Wooden Partition, and Masonry Walls
Work Description
Removal and Disposal of Dilapidated Floor Tiles, Ceiling, Wooden Doors, Window
Jambs, Wooden Partition, and Masonry Walls

AMOUNT

Materials
NONE
Equipment
NONE
1 - Portable grinder 8.00 days
1 - Eff/Truck 3.00 days
Manpower
1 - Foreman 8.00 days
2 - Carpenter 8.00 days
4 - Non Skilled Laborer 8.00 days
ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST P
TOTAL COST OF WORK ITEM 1. P
2. Concrete and Masonry Works 31.50 SQ.M.
Work Description
Concrete and Masonry Works
Materials
Cement 76.00 bag
Gravel, 3/4" 1.50 cu.m.
Sand, Washed 110 cu.m.
Rebars 136.33 kg.
Plywood, 1/2" 2.00 sheet
Lumber, Coco 115.00 bd.ft.
Nails, CWN 350 ks
Tie Wire 2.00 KiIs
4" CHB 225.00 pcs.
Equipment
1 - Concrete Mixer, 1-Bagger 6.00 days
1 - Vibrator 3.00 days
Manpower
1 - Foreman 7.00 days
2 - Mason 8.50 days
2 - Carpenter 7.00 days
2 - Non Skilled Worker 7.00 days
ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST P
TOTAL COST OF WORK ITEM 2. P
3. Roofing Extension 14.00 SQ.M.
Work Description
Roofing Extension
Materials
Roofing Sheet, Rib-Type 16.50 I.m.
Gultter, Pre-fabricated 11.00 Im.
Fascia Board 11.00 Im.
Tek screw 38.00 pc.
C- Purlins, 38x100x1.2x3m 8.00 length
Equipment
1 - Metal Cutter 9.00 days
1 - Portable grinder 9.00 days
Manpower
1 - Foreman 9.00 days
2 - Installer 9.00 days
2 - Non Skilled Worker 9.00 days
ESTIMATED DIRECT COST PR
ESTIMATED INDIRECT COST PR
TOTAL COST OF WORK ITEM 3. PR




4.

Replacement of Dilapidated Tiles
W ork Description
Replacement of Dilapidated Tiles
Materials
Floor Tiles, ceramic, 400x400
Cement, Pozzolan, 40 kg/bag
Sand, Washed
Tile adhesive, 25 kg/bag
Tile grout
Equipment
1 - Tile Cutter
Manpower
1 - Foreman
2 - Tile Setter
1 - Non Skilled Worker

Replacement of Dilapidated Wooden Ceiling, Window Jambs and Partition,

Flush Doors
Work Description

Replacement of Dilapidated Wooden Ceiling, Window Jambs and

Partition, Flush Doors
Materials
Rectangular Tube, Steel
Plywood, Marine, 12mm thk
Ceiling Board, Hardelite, 12mm thk.
Hardelite Nails
Blind Rivets
Nails, CWN
Flush Doors, wooden, with door knob
Equipment
NONE
1 - Portable grinder
Manpower
1 - Foreman
2 - Carpenter
2 - Non Skilled Worker

Painting and Repainting Works
Work Description
Painting and Repainting Works
Materials
Paint, Flat Wall latex, Non-Gloss
Paint, Primer
Joint Sealer
Thinner
Roller Brush with plate
Sand Paper
Brush
Equipment
2 - Steel ladder
Manpower
1 - Foreman
2 -'Painter
4 - Non Skilled Worker
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