Project: Supply of Materials, Labor, and Equipment for the Materials Recovery Facility (MPF-MOC-31-2025)

Location: Port of Opol

ITEM DESCRIPTION

1.01 Posts and Base Floor Framing

Work Description

Materials

Steel Channel, 100mmx50mmx4mm thk x 6mL
Angle Bar, 75mmx75mmx4mm thk x 6mL

Cutting Disc, 400mm@
Welding Rod, 1/8" x 6012
Grinding Disc, 100mm@
Equipment
1 - Welding Machine
1 - Wheel bar Cutter
1 - Portable Grinder
Manpower
1 - Foreman
1 - Fabricator
1 - Welder

1.02 Girt, Walling, Partitions, and Doors
Work Description

Materials
Angle Bar, 50x50x4mmx6émL
Angle Bar, 38x38x3mmx6émL
Angle Bar, 25x25x3mmx6émL
Cutting Disc, 400mm@
Welding Rod, 1/8" x 6012
Grinding Disc, 100mm&
Barrel Bolt, assembly

Equipment
1 - Welding Machine
1 - Wheel bar Cutter
1 - Portable Grinder
Manpower
1 - Foreman
1 - Fabricator
1 - Welder

1.03 Roof Framing
Work Description

Materials
Angle Bar, 50x50x4mmx6mL
C-Purlins, 50x75x1.2mm thk.
Cutting Disc, 400mm@
Welding Rod, 1/8" x 6012
Grinding Disc, 100mm&
Equipment
1 - Welding Machine
1 - Wheel bar Cutter
1 - Portable Grinder
Manpower

QUANTITY UNIT UNIT COST

9.76 SQ.M.

5.00 length

AMOUNT

3.00 length

1.00 pc.

7.00 kilo

4.00 pc.

3.00 days

200 days

200 days

3.00 days

3.00 days

3.00 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.01

43.44 SQ.M.

3.00 length

ToUDO

11.00 length

24.00 length

100 pe.

9.50 kilo

400 pc.

1.00 set

3.00 days

2.00 days

2.00 days

3.00 days

3.00 days

3.00 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.02

20.80 SQ.M.

5.00 length

ToOD

10.00 length

200 pc.

9.50 kilo

400 pc.

400 days

200 days

200 days




1 - Foreman
1 - Fabricator
1 - Welder

2.00 Flooring
Work Description

Materials
Plyboard, 1.2m x 2.4m x 25mm thk.
Angle bar, 38x38x3mmthk. X 6mL
Welding Rod, 1/8" x 6012
Grinding Disc, 100mm@
Equipment
1 - Welding Machine
1 - Cutting Ouftfit
1 - Portable Grinder
Manpower
1 - Foreman
1 - Fabricator
1 - Welder

3. Roofing
Work Description

Materials
Roofing Sheet, 0.4mm thk., Rib-Type, Pre-Painted
Ridge Roll, Pre-bended, Pre-painted, 2.4mL
Teck Screw, 1/8" x 1 1/2
Blind Rivets
Equipment
1 - Portable Grinder
1 - Electric Dirill
Manpower
1 - Foreman
2 - Carpenter
2 - Unskilled Laborer

4. Steel Matting and Metal Sheet Walling
Work Description

Materials
Steel Matting 1.20x2.40x3mm thk wire, 50mm sq. hole
Metal Sheet, Pre-painted, Rib-Type, 0.4mmthk x ImW
Teck Screw, 1/8" x 1 1/2
Welding Rod
Equipment
1 - Portable Grinder
1 - Electric Drill
Manpower
1 - Foreman
2 - Installer
1 - Welder

5. Signages/Marking
Work Description

4.00 days

4.00 days

4.00 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.03

9.76 SO.M.

4.00 sheet

TODO

3.00 length

1.50 kilo

200 pc.

200 days

200 days

200 days

2.00 days

2.00 days

1.00 day

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 2.

17.68 L.M.

20.80 L.m.

oD

3.00 length

132.00 pc.

0.50 box

200 days

200 days

2.00 days

2.00 days

2.00 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 3.

41.06 SQ.M.

11.00
14.00
160.00
3.00

2.00
2.00

3.00
3.00
3.00

sheet
l.m.

pc.
kl.

days
days

days
days
days

ToOD

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 4.

1.00 LOT

TODO




Materials

Plywood, Marine, 6mm thk.

Paint, Enamel
Equipment
NONE
Manpower
1 - Carpenter
2 - Painter

AMOUNT IN WORDS :

3.00 sheets

1.00 gal

1.00 day

1.00 day

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 5.

ToO




