Project: Supply of Materials, Labor, and Equipment for the Materials Recovery Facility (MPF-MOC-46-2025)

Location: Port of Balbagon
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
1.01 Posts and Base Floor Framing 9.76 SQ.M.
Work Description
Materials
Steel Channel, 100mmx50mmx4mm thk x 6mL 5.00 length
Angle Bar, 75mmx75mmx4mm thk x 6mL 3.00 length
Cutting Disc, 400mm@ 1.00 pc.
Welding Rod, 1/8" x 6012 7.00 kilo
Grinding Disc, 100mm@ 400 pc.
Equipment
1 - Welding Machine 3.00 days
1 - Wheel bar Cutter 2.00 days
1 - Portable Grinder 2.00 days
Manpower
1 - Foreman 3.00 days
1 - Fabricator 3.00 days
1 - Welder 3.00 days
ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST P
TOTAL COST OF WORK ITEM 1.01 P
1.02 Girt, Walling, Partitions, and Doors 43.44 SQ.M.
Work Description
Materials
Angle Bar, 50x50x4mmx6mL 3.00 length
Angle Bar, 38x38x3mmx6mL 11.00 length
Angle Bar, 25x25x3mmx6mL 24.00 length
Cutting Disc, 400mm@ 1.00 pc.
Welding Rod, 1/8" x 6012 9.50 kilo
Grinding Disc, 100mm@ 4.00 pc.
Barrel Bolt, assembly 1.00 set
Equipment
1 - Welding Machine 3.00 days
1 - Wheel bar Cutter 2.00 days
1 - Portable Grinder 2.00 days
Manpower
1 - Foreman 3.00 days
1 - Fabricator 3.00 days
1 - Welder 3.00 days
ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST P
TOTAL COST OF WORK ITEM 1.02 P
1.03 Roof Framing 20.80 SQ.M.
Work Description
Materials
Angle Bar, 50x50x4mmx6mL 5.00 length
C-Purlins, 50x75x1.2mm thk. 10.00 length
Cutting Disc, 400mm@ 2.00 pc.
Welding Rod, 1/8" x 6012 9.50 kilo
Grinding Disc, 100mm& 400 pc.
Equipment
1 - Welding Machine 4.00 days
1 - Wheel bar Cutter 2.00 days
1 - Portable Grinder 2.00 days




Manpower
1 - Foreman
1 - Fabricator
1 - Welder

2.00 Flooring
Work Description

Materials
Plyboard, 1.2m x 2.4m x 25mm thk.
Angle bar, 38x38x3mmthk. X 6mL
Welding Rod, 1/8" x 6012
Grinding Disc, 100mm@
Equipment
1 - Welding Machine
1 - Cutting Ouffit
1 - Portable Grinder
Manpower
1 - Foreman
1 - Fabricator
1 - Welder

3. Roofing
Work Description

Materials
Roofing Sheet, 0.4mm thk., Rib-Type, Pre-Painted
Ridge Roll, Pre-bended, Pre-painted, 2.4mL
Teck Screw, 1/8" x 1 1/2
Blind Rivets
Equipment
1 - Portable Grinder
1 - Electric Drill
Manpower
1 - Foreman
2 - Carpenter
2 - Unskilled Laborer

4. Steel Matting and Metal Sheet Walling
Work Description

Materials
Steel Matting 1.20x2.40x3mm thk wire, 50mm sq. hole
Metal Sheet, Pre-painted, Rib-Type, 0.4mmthk x 1mW
Teck Screw, 1/8" x 1 1/2
Welding Rod
Equipment
1 - Portable Grinder
1 - Electric Drill
Manpower
1 - Foreman
2 - Installer
1 - Welder
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Signages/Marking
W ork Description

Materials

Plywood, Marine, 6mm thk.

Paint, Enamel
Equipment
NONE
Manpower
1 - Carpenter
2 - Painter

AMOUNT IN WORDS :
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