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TECHNICAL SPECIFICATIONS 

TERMS OF REFERENCE 

Supply of Materials, Labor, and Equipment for the Materials Recovery Facility, 

Port of Balbagon (MPF-MOC-46-2025 ) 

A. DESCRIPTION 

The project aims to establish a Materials Recovery Facility (MRF) to efficiently separate 
and process recyclables, reduce landfill waste, recover valuable resources, and enhance 
the Port’s waste management system. 

B. SCOPE OF WORKS 

The supplier/contractor shall undertake the project in accordance with accepted industry 
standards and procedures. 

The services to be rendered by the supplier shall include, but not be limited to, the 
following: 

1. Consultation: Consult with the Authority, through the Engineering Services 
Division Technical Staff, to ascertain the objectives and requirements of the 
services and confirm such requirements with the Authority. 

2. Site Inspection: Conduct ocular inspection and actual measurement at the site. 
3. Supply of Materials, Labor, and Equipment for the following scope of work: 

DESCRIPTION OF WORK UNIT QUANTITY 

1.01. Structural Steel Framing: Post and Base Floor Framing Sq.m. 9.76 

Provide all necessary labor, materials, and equipment for the 
construction, fabrication, and installation of columns (posts) and 
base floor framing, including all associated hot works. 

  

   

1.02. Structural Steel Framing: Girt, walling, partitions, and 
doors 

Sq.m. 43.44 

Provide all necessary labor, materials, and equipment for the 
construction, fabrication, and installation of girts, wall panels, 
partitions, and doors. 

  

   

1.03. Structural Steel Framing: Roof Framing Sq.m. 20.80 

Provide materials, labor, and equipment for the fabrication and 
installation of Roof framing 

  

2.00. Flooring Sq.m. 9.76 

Provide materials, labor, and equipment for the fabrication and 
installation of MRF’s Flooring 

  

3.00. Roofing Sq.m. 17.68 

Provide materials, labor, and equipment for the fabrication and 
installation of MRF’s Roofing 

  

4.00 Steel Matting and Metal Sheet Walling Sq.m. 41.06 

Provide materials, labor, and equipment for the fabrication and 
installation of MRF’s Roofing 

  

5.00 Signages/Markings lot 1.00 

Provide materials, labor, and equipment for the fabrication and 
installation of MRF’s Signages 
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6. MRF Floor Plan/Drawing (See Annex A)   

 
C. MATERIALS INVOLVED IN THE PROJECT 
 

Steel Channel, 100mmx50mmx4mm thk x 6mL 
Angle Bar, 75mmx75mmx4mm thk x 6mL 
Cutting Disc, 400mmØ 
Welding Rod, 1/8" x 6012 
Grinding Disc, 100mmØ 
Angle Bar, 50x50x4mmx6mL 
Angle Bar, 38x38x3mmx6mL 
Angle Bar, 25x25x3mmx6mL 
Cutting Disc, 400mmØ 
Welding Rod, 1/8" x 6012 
Grinding Disc, 100mmØ 
Barrel Bolt, assembly 

Angle Bar, 50x50x4mmx6mL 
C-Purlins, 50x75x1.2mm thk 
Cutting Disc, 400mmØ 
Welding Rod, 1/8" x 6012 
Grinding Disc, 100mmØ 
Plyboard, 1.2m x 2.4m x 25mm thk. 
Angle bar, 38x38x3mmthk. X 6mL 
Welding Rod, 1/8" x 6012 
Grinding Disc, 100mmØ 
Roofing Sheet, 0.4mm thk., Rib-Type, Pre-Painted 
Ridge Roll, Pre-bended, Pre-painted, 2.4mL 
Teck Screw, 1/8" x 1 1/2 
Blind Rivets 
Steel Matting 1.20x2.40x3mm thk wire, 50mm sq. hole 
Metal Sheet, Pre-painted, Rib-Type, 0.4mmthk x 1mW 
Teck Screw, 1/8" x 1 1/2 
Welding Rod 
Plywood, Marine, 6mm thk 
Paint, Enamel  

 
 
D. LABOR COMPONENT 

1. Foreman 
2. Carpenter 
3. Painter/labor 
4. welder 

E. EQUIPMENT 

1. Welding Machine 
2. Bar cutter 
3. Portable grinder 
4. cutting outfit w/ Acetylene/oxygen 
5. electric drill   

D. TIMETABLE 

The supplier/contractor shall commence activities on the day following receipt of the 
Notice to Proceed. The mobilization, supply, and delivery of materials, as well as the 
required work, must be completed within Forty-five (45) calendar days from the 
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commencement of activities. Additionally, the supplier/contractor shall immediately 
submit the Pert/CPM and Bar Chart Schedules for the project to the ESD Office. 

E. FIRM AND STAFF REQUIREMENTS 

The supplier/contractor shall be responsible for ensuring the timely completion of the 
project and shall have personnel with adequate technical background, experience, and 
capability. 

The supplier/contractor shall provide the minimum appropriate personal protective 
equipment (PPE) such as hard hats, reflectorized vests, working shoes, face masks, and 
face shields, and shall provide disinfecting solutions such as alcohol and sanitizers to 
their staff and crew. 

F. SCHEDULE OF PAYMENTS 

All payments shall be processed only upon completion and issuance of a Certificate of 
Completion and Acceptance, subject to accounting and auditing rules and regulations. 

G. BUDGET 

The Approved Budget of the Contract for the project for the Supply of Materials, Labor 
and Equipment for the Materials Recovery Facility Port of Balbagon (MPF-MOC-46-2025 ) 

is One Hundred Ninety-nine Thousand Nine Hundred Eighty-three and 00/100 Pesos (₱ 
199,983.00) 

H. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS 

The contract for the Supply of Materials, Labor and Equipment for the Materials Recovery 
Facility Port of Balbagon (MPF-MOC-46-2025 ) shall be procured through Small Value 
Procurement, in accordance with Section 53.9 and Annex “H” of the 2016 Revised 
Implementing Rules and Regulations of RA 9184. 

Interested bidders must submit their proposals on or before May 19, 2025, at 8:30 A.M, at 
the address provided. Prospective bidders will be evaluated based on a non-discretionary 
“pass/fail” criterion, and shall submit the updated/renewed printed copies of the following 
documents as part of the technical/financial proposal/envelope: 

Technical Proposal: 

• PhilGEPS Certificate of Registration, with corresponding Annexes 
• Certificate of Registration from SEC/DTI whichever is applicable 
• Valid Mayor’s Permit 
• PCAB License 
• Income/Business Tax Return 
• Omnibus Sworn Statement 

Financial Proposal: 

• Duly accomplished, Request for Quotation 
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Prepared by:  Recommending Approval: 
   
   

MARC M. AVELLANA 
Supervising Engineer A 

 
ANTONIO M. TORCINO, JR. 

OIC - ESD-Manager 
   
 Approved:  
   
   

FERNANDO B. MAPALO, JR. 
Acting Port Manager 

 

 

 


