TECHNICAL SPECIFICATIONS
TERMS OF REFERENCE

Maintenance of Pedestrian Lane, Center Lines, Curbs and Parking Areas, Port of
Cagayan de Oro (MPF-MOC-03-2025)

A. DESCRIPTION

The project aims to improve the pedestrian lanes in the Port by using thermoplastic
pavement markings, a hot-applied road surface material known for its durability and high
visibility. This type of marking offers enhanced safety by clearly defining pedestrian
walkways, reducing the risk of accidents in busy port areas. It is especially effective in
withstanding heavy traffic and harsh weather, with reflective properties that improve
visibility at night and in wet conditions. Using thermoplastic markings also ensures longer
service life and reduced maintenance costs compared to traditional paint. The application
shall follow DPWH standard specifications to ensure quality and compliance with national
safety standards.

e Application Specifications
Parameter Requirements

180°C to 210°C (do not exceed 220°C to prevent
burning)

Heating Temperature

Clean, dry, dust-free. Primer/sealer applied on

Surface Preparation
concrete surfaces.

Application Thickness 2.5 mm to 3.0 mm (125 mils)

Glass Bead Drop-on Rate 300 to 400 g/m? (during application for night visibility)
Application Methods Manual or machine spray/extrusion

Ambient Temperature > 10°C for proper adhesion

Traffic Opening Time Typically 2-5 minutes after cooling

e Pedestrian Lane Dimensions (Philippine Standard - DPWH)

Feature Standard

Bar width 300 mm to 600 mm
Bar spacing Equal to bar width
Lane width 24mto4.0m
Color White only

Thermoplastic (preferred for durability

Material and reflectivity)

B. SCOPE OF WORKS

The supplier/contractor shall undertake the project in accordance with accepted industry
standards and procedures.

The services to be rendered by the supplier shall include, but not be limited to, the
following:
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1. Consultation: Consult with the Authority, through the Engineering Services
Division Technical Staff, to ascertain the objectives and requirements of the
services and confirm such requirements with the Authority.

Site Inspection: Conduct ocular inspection and actual measurement at the site.
Supply of Materials, Labor, and Equipment for the following scope of work:

wn

DESCRIPTION OF WORK UNIT QUANTITY
1. Thermoplastic Pavement Markings Lot 1
Provide all necessary labor, materials, and equipment for the
maintenance of the Pedestrian Lane using thermoplastic
pavement markings at the Ports of Cagayan de Oro and
Balingoan

C. MATERIALS INVOLVED IN THE PROJECT

Thermoplastic Paint (White) 25kg
Glass Beads

Primer

LPG (50kg)

LPG (12kg)

Calsumine

Miscellaneous materials

D. LABOR COMPONENT

1. Foreman
2. Skilled Laborer
3. Unskilled Laborer

E. EQUIPMENT

1. Cargo Truck / Delivery Truck (5T)
2. Applicator Machine

3. Kneading Machine

4. Minor tools

D. TIMETABLE

The supplier/contractor shall commence activities on the day following receipt of the
Notice to Proceed. The mobilization, supply, and delivery of materials, as well as the
required work, must be completed within Forty-five (30) calendar days from the
commencement of activities. Additionally, the supplier/contractor shall immediately
submit the Pert/CPM and Bar Chart Schedules for the project to the ESD Office.

E. FIRM AND STAFF REQUIREMENTS

The supplier/contractor shall be responsible for ensuring the timely completion of the
project and shall have personnel with adequate technical background, experience, and
capability.

The supplier/contractor shall provide the minimum appropriate personal protective
equipment (PPE) such as hard hats, reflectorized vests, working shoes, face masks, and
face shields, and shall provide disinfecting solutions such as alcohol and sanitizers to
their staff and crew.
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The supplier/contractor shall submit to the Port Management Office (PMO), through the
PPD Office, a list of their key personnel, workers, and equipment operators, as well as a
list of vehicles and equipment, if applicable, that will enter the port premises. All personnel
are required to undergo an online orientation, such as the Basic Port Operation Seminar
(BPOS), which is conducted every Tuesday. Upon completion, they will be issued
identification cards subject to a minimum fee as prescribed by the PMO.

F. SCHEDULE OF PAYMENTS

All payments shall be processed only upon the completion of the project and the issuance
of a Certificate of Completion and Acceptance, in accordance with applicable accounting
and auditing rules and regulations. The contractor shall also submit a printed copy of the
project's As-Built Plan to the Port Management Office (PMO).

G. BUDGET

The Approved Budget of the Contract for the project for the Maintenance of Pedestrian
Lane, Center Lines, Curbs and Parking Areas, Port of Cagayan de Oro (MPF-MOC-03-
2025), is Nine Hundred Ninety Thousand Two-hundred Eighty and 00/100 Pesos (P 990,280.00).

H. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS

The contract for the Maintenance of Pedestrian Lane, Center Lines, Curbs and Parking
Areas, Port of Cagayan de Oro (MPF-MOC-03-2025), shall be procured through Small
Value Procurement, in accordance with Section 53.9 and Annex “H” of the 2016 Revised
Implementing Rules and Regulations of RA 9184.

Interested bidders must submit their proposals on or before May 30, 2025, at 8:30 A.M, at
the address provided. Prospective bidders will be evaluated based on a non-discretionary
“pass/fail” criterion, and shall submit the updated/renewed printed copies of the following
documents as part of the technical/financial proposal/envelope:

Technical Proposal:

PhilGEPS Certificate of Registration, with corresponding Annexes
Certificate of Registration from SEC/DTI whichever is applicable
Valid Mayor’s Permit

PCAB License

Income/Business Tax Return

Omnibus Sworn Statement

Financial Proposal:

e Duly accomplished, Request for Quotation (RFQ)
e Canvass Form

Prepared by: Recommending Approval:

-

AVELLANA oM. T?RCEO, JR.
Supervising Engineer A OIC - ESD- ager

Approved:

FERNANDO B. MAPALO, JR.
Acting Port Manager
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