Proiect: Supply of Materials, Labor, and Equipment for the Maintenance of Floodlight Tower at Block 13

(MPF-MOC-12-2025)
Location: Port of Cagayan de Oro

ITEM DESCRIPTION

1.0 Removal of existing floodlight and installation and rewiring of higher wattage
LED floodlight of floodlight tower at Block 13

Work Description
Supply of materials, labor and equipment for the removal of existing
floodlight and installation and rewiring of higher wattage LED floodlight
of floodlight tower

Materials

300W Hi-Power LED Floodlight, Daylight, Water Proof
AC Voltage: 220-240V, 60Hz

24,000 Lumens or Greater

Lifetime: 15,000 Hours or Greater

Protection Standard: IP65-1P66

Heavy Duty of known Good and High Quality Brand Material shall be
in accordance to electrical codes and standards
#10/2C Royal Cord

#8 THHN/THWN Stranded Copper Wire

Rubber Tape

Electrical Tape (Strong Adhesion, Flame Retardant)

Equipment
1 - Straight Boom Lifts, Telescopic, 1000 Ibs x 116' range (rent)
1 - Portable Grinder

Manpower
1 - Electrician
3 - Skilled Labor

Underground rewiring of power supply for floodlight tower and installation of
control panel for floodlight towers

Work Description
Supply of materials, labor and equipment for the underground rewiring
and installation of control panel for floodlight tower

Materials
Metal Enclosure Electrical Circuit Panel Box, W eatherproof
SC-N2 Magnetic Contactor
Selector Switch, 3 Position
Push Button, Normally Open
Push Button, Normally Close
Photo Switch 10A, Heavy Duty
40 Amps Molded Case Circuit Breaker
Pilot Lamp - Green
Pilot Lamp - Red
#8 Terminal Lugs (U-Type)
#10 Terminal Lugs (U-Type)
Power Relay, 0-250V, 12 Amps
Portland Cement
2" Electrical PVC Pipe
60 Amps 3 Phase Bolt-On Breaker
#10/2C Royal Cord

Equipment
1 - Welding Machine
1 - Portable Grinder

Manpower
1 - Electrician
3 - Skilled Worker
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